Consent 6/23/2009 ltem #15

SEMINOLE COUNTY GOVERNMENT
AGENDA MEMORANDUM

SUBJECT: Work Order #1 for PS-4053-08/RTB - Architectural and Engineering Services for
Seminole County Fire Stations with C.T. HSU and Associates, P.A.

DEPARTMENT: Administrative Services DIVISION: Purchasing and Contracts
AUTHORIZED BY: Frank Raymond CONTACT: Robert Bradley EXT: 7113
MOTION/RECOMMENDATION:

Approve Work Order #1 for PS-4053-08/RTB - Architectural and Engineering Services for
Seminole County Fire Stations in the amount of $180,000.00 with C.T. HSU and Associates,
P.A., of Orlando, Florida.

County-wide Ray Hooper

BACKGROUND:

PS-4053-08/RTB provides architectural and engineering services for the design of Seminole
County fire stations. These services include, but are not limited to, architectural, structural,
mechanical, electrical, systems, civil, fire protection, cost engineering, interior design, irrigation
and landscape design.

Work Order #1 will provide design and construction administration services for the construction
of Fire Station #29, to be located at Aloma Avenue and Loma Vista Drive. The design shall be
based on the criteria established for Seminole County Fire Stations and the prototype floor
plan for a three-bay 10,000 square foot station. The building and site plans developed for Fire
Station #29 will be used for future fire station construction projects, and will be adapted to the
differing conditions at each subsequent site with the floor plan remaining approximately the
same. Staff will seek the Commissioners' input and consensus of the design prior to
construction document's completion.

This is a budgeted project and funds are available in Fire Station 29 (Account
#010578.560650, CIP #0258001).

STAFF RECOMMENDATION:

Staff recommends that the Board approve Work Order #1 for PS-4053-08/RTB - Architectural
and Engineering Services for Seminole County Fire Stations in the amount of $180,000.00
with C.T. HSU and Associates, P.A., of Orlando, Florida.




ATTACHMENTS:

1. PS-4053-08_RTB - Work Order #1 (C.T. HSU)

Additionally Reviewed By:

2 County Attorney Review ( Ann Colby )




Board of County Commissioners WORK ORDER

SEMINOLE COUNTY, FLORIDA Work Order Number: 1

Master Agreement No.: PS-4053-08/RTB Dated: May 19, 2009
Master Agreement Title: _Architectural and Engineering Services for Seminole County Fire Stations
Project Title: Fire Station #29 Design Services and Construction Administration

Consultant: C.T. HSU & Associates, P.A
Address: 820 Irma Avenue
Orlando, FL 32803

ATTACHMENTS TO THIS WORK ORDER: METHOD OF COMPENSATION:

[ ] drawings/plans/specifications [X] fixed fee basis

[X] scope of services [ ] time basis-not-to-exceed

[ ] special conditions [ ] time basis-limitation of funds
[1] [X] retainage shall be withheld

TIME FOR COMPLETION: The services to be provided by the CONSULTANT shall commence upon execution of
this Work Order by the parties, and shall be completed within thirty (30) calendar days after the

execution of Final Acceptance for the construction project. Failure to meet the completion time shall be
grounds for Termination of both the Work Order and the Master Agreement for Default.

Work Order Amount: ONE HUNDRED EIGHTY THOUSAND AND 00/100 DOLLARS ($180,000.00)

IN WITNESS WHEREOF, the parties hereto have made and executed this Work Order on this day of
, 20 , for the purposes stated herein.
iTHIS SECTION TO BE COMPLETED BY THE COUNTY'
ATTEST: Consultant
By:
, Secretary C.T. Hsu, President
(CORPORATE SEAL) Date:
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BOARD OF COUNTY COMMISSIONERS
SEMINOLE COUNTY, FLORIDA

ATTEST:
By:

MARYANNE MORSE Bob Dallari, Chairman

Clerk to the Board of County Commissioners of

Seminole County, Florida Date:
As authorized for execution by the Board of County
Commissioners at their ,20

regular meeting.

OC 804624 ON #23306
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b)

c)

d)

WORK ORDER
TERMS AND CONDITIONS

Execution of this Work Order by the COUNTY shall serve as authorization for the CONSULTANT to
provide, for the stated project, professional services as set out in the Scope of Services attached as
Exhibit “A” to the Master Agreement cited on the face of this Work Order and as further delineated in
the attachments listed on this Work Order.

Term: This Work Order shall take effect on the date of its execution by the COUNTY and expires upon
final delivery, inspection, acceptance, and release of the final payments and encumbrances of the last
approved amount of this Work Order, unless terminated earlier in accordance with the termination
provisions herein.

The CONSULTANT shall provide said services pursuant to this Work Order, its Attachments, and the
cited Master Agreement (as amended, if applicable) which is incorporated herein by reference as if it
had been set out in its entirety.

Whenever the Work Order conflicts with the cited Master Agreement, the Master Agreement shall
prevail.

METHOD OF COMPENSATION - If the compensation is based on a:

0] FIXED FEE BASIS, then the Work Order Amount becomes the Fixed Fee Amount and the
CONSULTANT shall perform all work required by this Work Order for the Fixed Fee Amount.
The Fixed Fee is an all-inclusive Firm Fixed Price binding the CONSULTANT to complete the
work for the Fixed Fee Amount regardless of the costs of performance. The work to be
performed by the CONSULTANT shall be based on the Labor Hour Rates established in the
Master Agreement that are in effect on the date of the CONSULTANT'’S price proposal for
this project. In no event shall the CONSULTANT be paid more than the Fixed Fee Amount.

(i) TIME BASIS WITH A NOT-TO-EXCEED AMOUNT, then the Work Order Amount becomes the
Not-to-Exceed Amount and the CONSULTANT shall perform all the work required by this
Work Order for a sum not exceeding the Not-to-Exceed Amount. In no event is the
CONSULTANT authorized to incur expenses exceeding the not-to-exceed amount without
the express written consent of the COUNTY. Such consent will normally be in the form of
an Amendment to this Work Order. The CONSULTANT's compensation shall be based on
the actual work required by this Work Order and the Labor Hour Rates established in the
Master Agreement that are in effect on the date of the CONSULTANT'S price proposal for
this project.

iii) TIME BASIS WITH A LIMITATION OF FUNDS AMOUNT, then the Work Order Amount
becomes the Limitation of Funds amount and the CONSULTANT is not authorized to exceed
the Limitation of Funds amount without prior written approval of the COUNTY. Such
approval, if given by the COUNTY, shall indicate a new Limitation of Funds amount. The
CONSULTANT shall advise the COUNTY whenever the CONSULTANT has incurred expenses
on this Work Order that equals or exceeds eighty percent (80%) of the Limitation of Funds
amount. The CONSULTANT’s compensation shall be based on the actual work required by
this Work Order and the Labor Hour Rates established in the Master Agreement.

(iv) The CONSULTANT may utilize labor categories that are not included in the attached
fee proposal, but that have been approved in the Master Agreement. If a substitution is
necessary, the work shall be completed within the approved Time Basis (Not-To-Exceed or
Limitation of Funds) Work Order Amount, and in no event shall the Work Order Amount be
modified as a result of any changes in labor categories. The CONSULTANT shall submit a
written request to the County’s Project Manager for approval of any substitution prior to the
utilization of any labor category for service, and the County Project Manager’s approval of
any substitution must take place prior to submission of the invoice. Any approved labor
category substitution shall be based on the prevailing labor categories and their associated
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hourly rates established in the Master Agreement that are in effect on the date of the
County’s approval for any substitution.

f) Payment to the CONSULTANT shall be made by the COUNTY in strict accordance with the payment
terms of the referenced Master Agreement.

g) Itis expressly understood by the CONSULTANT that this Work Order, until executed by the COUNTY,
does not authorize the performance of any services by the CONSULTANT and that the COUNTY, prior to
its execution of the Work Order, reserves the right to authorize a party other than the CONSULTANT to
perform the services called for under this Work Order; if it is determined that to do so is in the best
interest of the COUNTY.

h) The CONSULTANT shall sign the Work Order first and the COUNTY second. This Work Order becomes

effective and binding upon execution by the COUNTY and not until then. A copy of this Work Order will
be forwarded to the CONSULTANT upon execution by the COUNTY.
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C.T. HSU + ASSOCIATES, P.A.

ARCHITECTURE w PLANNING wINTERIOR DESIGN
ORLANDO

May 12, 2009

Mr. Scott Werley

Construction Manager

Seminole County Florida Government
1401 E First Sireet

Sanford, FL 32771-1468

RE: FEE PROPOSAL for PS-4053-08/RTB
Architectural/Engineering Services for S8eminole County Fire Stations

Dear Scoft,

Thank you for the opportunity to submit this fee proposal for the referenced work, over which our Team is
very excited and eager to begin. Our comprehensive design services proposal is based upon the project
scope as outiined in PS-4053-08/RTB, and is subject of course to modification pending further clarification
and requests by the County.

. SCOPE OF SERVICES

The C.7. Hsu + Associates (CTH+A) Team will provide design services for the following projects:

A. New Construction

The County has indentified one (1) fire station lecated at Aloma Ave. and Loma Vista. Additional fire
stations may be added at various other sites throughout the County.

The design for each site shall be based on the design criteria for Seminole County Fire Stations and
the prototype floor pian for a three-bay 10,000 square foot station. The building and site plan wilt be
adapted to the differing conditions on each site with the floor plan remaining approximately the same.
The projects will be issued as individual work orders fo the selected consultart. Al plans and specifi-
cations will be the property of Seminole County. The estimated construction cost is approximately
$2,000,000 per fire station, Architectural and Engineering services will include, but not be limited to
architectural, structural, mechanical, electrical, sysiems, civit, fire protection, cost engineering, inferior
design, irrigation and landscape design.

These services will also include Construction procurement Services (including the production of
Bid/Coniraet Documents, Drawings and Specifications, aftendance at pre-bid meetings, efc.) Coniract
Administration Services {including reviewing change orders, pay applications, schedules, substitution
requests, site visits, shop drawings and submitial review, RFI response, efc.} and Schedule Develop-
ment and monitoring for design. Plan reviews wili be held at schematic development, design devel
opment, and construction development plans and specifications. The plan reviews will be at approxi-
mately 30%, 60%, 90%, and 100% stages of design.

Signalization Design if required for any of the stations wili be provided ag additional services.

820 IRMA AVENUE, ORLANDOQ, FL 32803 USA W 407 423-0088 FAX # 407 423-4783
LICENSE # AA-C 001322




Mr. Scott Werley, Construction Manager ‘ May 12, 2005
Seminole County Fire Stations
PS-4053-08/RYB / Fee Propusal page2of2
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COMPENSATION

CTH+A Team proposes to provide the architectural and engineering services described herein for a lump
sum fee of $180,000 Cne Hundred Eighty Thousand Dollars, broken down as follows:

A. 3 Bay Fire Station

1. Fire Station - Aloma and Loma Vista $180,000.00
Schematic Design $27.000.00
Design Development $36,000.00
Consiruction Documents $72.,000.00
Permitling / Bidding $8000.00
Construction Administration $36,000.00

Reimbursable expenses wili be invoiced and compensated separately according to the Relmbursable
Expenses guidelines set forth in the ptime agreement.

TIME SCHERULE

We expect to complete the scope of work for the entire project in approximately the following time period
notice to proceed:

Program Verification and Site Planning 4 weeks
Design 15-20 weeks
Construction 10-12 months

We are, as you know, extremely excited about this project and are eager fo begin taking your public safety vision
for the County a step closer to reality. If you need additional information, please do not hesitate to contact our
office. We look forward to working with you on this important undertaking.

Sincerely,

C.T. HSU + ASSQCIATES, P.A.

P o

C.T. Hsu, AlA
President

ce: File {PF/MF/CR)

C.T. HSU + ASSOCIATES, P.A.
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